Pricing Period September 5 - September 25, 2011

Anticipated Days @
SW DISTRICT Start Date  Nearest town County Location Location Oil Estimate
83 south of
Vendor County iﬁfir?g 9/1/11 |Wheatland Hickory RB 3-8 Wheatland ! 16675
BATES 9/2/11 |Amoret Bates RtY 6.2 Rt)J 1 27827
DADE 8/29/11 |Quincy Hickory 83 9.1 Benton Co. to 54 2 46980
POLK 8/31/11 |Ash Grove Greene \Y 8.06 |Rt.123to 160 2 37828
CEDAR 9/5/11 |Walnut Grove Greene 123 8.4 |Rt.BBto 160 2 43366
ST. CLAIR 9/7/11 |Halltown Greene PP 12.8 |l-44t0174 1 63078
JASPER 9/12/11 |Fair Gove Greene KK 5.1 Rt. H to 65 1 23936
NEWTON 9/13/11 |Springfield Greene [-44 Outer Road 0.83 |Rt.Hto End 1 5453
BARRY 9/14/11 |Springfield Greene [-44 Outer Road 4.2 FR 104 to Rt. 125 1 21683
MCDONALD 9/15/11 |Springfield Greene YY 4,87 |US65to MO 125 1 25142
BARTON Republic Greene/Lawrence T 4 Rt. OtoRt. N 1 18773
VERNON Republic Christian MM 1.5 Rt. 14 to end 1 7040
LAWRENCE
HICKORY
GREENE
CHRISTIAN
STONE
HENRY
TANEY
DALLAS
WEBSTER
BENTON

SUPPLIERS SIGNATURE:

* Additional locations have been provided to address the possibility of advanced progress or any

weather/equipment related delays in the chip seal program. The sequence of routes may be adjusted

to accommodate any such occurrences.




BID BY COUNTY

Pricing Period Sept 5 - Sept 25, 2011

Anticipated Days @
SW DISTRICT Start Date  Nearest town Location Location  Oil Estimate
CQs-
VENDOR  [COUNTY | 1ren/a0
DADE 9/5/11 |Dadeville Dade/ Cedar 245 16.9 [Hwy 160 to Hwy 32 2 20820
Hwy 245 to Polk Co.
. Dade 215 33 . 1 3872
CEDAR Dadeville line
POLK Stockton Polk M 3.71 |Rt N to Cedar Co. 1 4352
ST CLAIR Stockton Cedar M 9.4 |Polk Co. to Hwy 32 1 11029
HICKORY Osceola St. Clair T 9.9 Hickory Co to Rt 13 1 11616
BATES Osceola Hickory T 1.5 Cedar Co. to Hwy 54 1 1760
JASPER Osceola St. Clair TT 10.6 [Hickory Coto Rt 13 1 12437
LAWRENCE Bolivar Polk PP 8.4 |83 north of bolivar 1 9856
Hickory RB 3 |B3southof 4459
NEWTON Wheatland Wheatland
BARTON 9/23/11 |Amoret Bates RtY 6.2 RtJ 1 7951
BARRY
VERNON
MCDONALD

* Additional locations have been provided to address the possibility of advanced progress or any

weather/equipment related delays in the chip seal program. The sequence of routes may be adjusted

to accommodate any such occurrences.

SUPPLIERS SIGNATURE:




